
Bid Results for City of Sumter ITB #37-14/15 Newman St. Storm Drain Replacement Project Bid Date 

Tuesday, May 12, 2015 at 2 PM are as follows: 

TCO Construction        $218,130.00 

Digging Deep                $235,895.00 

Lee Construction         $263,900.00 

B&B Construction        $269,818.00 

C.N.A. Construction     $291,453.00 

R.H. Moore                    $312,341.00 

 

The City will proceed to contract with the apparent low bidder. 


